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ROLE: (Prime, Tier 1, Tier 

Prime Firm

CITY: STATE: ZIP CODE:

AC City MI AC Zip

FEDERAL ID NUMBER: (Must match prequalification file)

Alpha Company, LLC AC-000000

COMPANY ADDRESS:

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

AC Address
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

AC Ctct 2 Email AC Ph. No. AC Ctct 1 Email

DIGITAL SIGNATURE AND DATE:

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 

scope of services or violate the contract terms and conditions.

PRIME CONSULTANT INFORMATION
LEGAL BUSINESS NAME:

Design - Bridges AC  CS  DQ              

Design - Utilities: Municipal AC                  

Design - Traffic: Work Zone Mobility & Safety TEI                  

Design - Geotechnical AC  BR  GRU              

Design: Landscape Architecture AC  BR                

Design - Traffic: Signal MT                  

Design - Traffic: Signal Operations - Complex

Design - Traffic: Capacity & Geometrics Analysis TEI                  

Surveying: Road Design SU                  

Surveying: Structure SU                  

Design - Traffic: Pavement Markings TEI                  

Design - Traffic: Signing - Non-Freeway MT                  

TEI                  

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

BASIS FOR REIMBURSEMENT AND METHOD OF PAYMENT as specified in the MDOT Scope of Services (Actual Cost, Actual Cost Plus Fixed 

Fee, Loaded Hourly Rate, Unit Price, Lump Sum, and Milestones)   When applicable, list ALL Consultant(s) performing work on this project and the 

basis for reimbursement and method of payment for each.) Example: Actual Cost Plus Fixed Fee: (Each firm init.)

Actual Cost Plus Fixed Fee (ACFF) AC  BR  CS  GRU  MT                  

Actual Cost (AC) SU                          

Design - Traffic: Signing - Freeway MT                  

Loaded Hourly (LDHRLY) MR                          

Lump Sum (Derived from ACFF)(LSUM(A)) TEI                          

Milestone (Derived from ACFF)(MILE(A)) DQ                          

PREQUALIFICATION CLASSIFICATION(S) (When applicable, list ALL Consultant(s) performing work on this project and all classification(s) in 

which they will be working.  Use current MDOT classification names.) Example: Design: Roadway: (Each firm init.)

Design - Roadway: Intermediate AC  BR  DQ              

Lump Sum (LSUM) LCI                          

Milestone (MILE) WBR                          

Unit Price (UNIT) VT  GTTC                        

Design - Traffic: Work Zone Maintenance of Traffic MT                  

Video Taping Storm Sewer VT                  

Traffic Control LCI  GTTC                

Public Relations MR                  

ROW Acquisition Services WBR                  

Michigan Department

of Transportation

5101 (01.08.19)

PRICED PROPOSAL COVER SHEET

This form replaces a traditional cover letter, and must have a signature by an authorized legal signer.  This form is required for all priced proposals, 

and shall be the very first page(s).  This priced proposal is a binding document and no further Consultant signature(s) will be required if an 

authorization is issued, rather than a contract.

This form shall be completed by each consultant that has a derivation of cost sheet as part of this priced proposal.  Traditional cover letters are not 

required, but may be added after this Priced Proposal Cover Sheet(s).

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C  222222C  333333D  

444444D  555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1
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DATE:

Michigan Department

of Transportation

5102 (01.08.19)

DOCUMENT OF CHANGES TO THE MDOT 

SCOPE OF SERVICES
This form is for use during the contract approval process and shall be attached anywhere the MDOT Scope of Services is used, such as in a 

contract exhibit. The MDOT Project Manager (PM) shall complete this form to document any changes (or verify no change) to an MDOT Scope of 

Service previously used for advertisement and for consultant selection that has been changed through, for example, the contract negotiation process 

or the scope verification meeting. This form is not required when a PM is requesting additional services through a revision or amendment to an 

agreement.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

If you selected one of the following, please complete Box B. Changes include a major adjustment in the project limits.

CS 99990 & 99991 - JN 111111C 2013-1234/Z1

PRIME CONSULTANT NAME: PROJECT DESCRIPTION:

Alpha Company, LLC I-496, I-96 to Lansing Road Reconstruction

Box A. Box B. (Select all that apply):

No changes have been made. Changes require a prequalification classification change.

Changes do not require a prequalification classification change.

Changes have been made - pages are attached Changes do not include a major adjustment in the project limits.

Changes have been made - pages are not attached Changes affect the engineer's estimate.

Changes do not affect the engineer's estimate.

For Construction Engineering projects, an Expectations Meeting was held with the Consultant as required by the MDOT Construction 

Manual. This meeting was held on the following date:

LIST SPECIFIC ADDITIONS, DELETIONS, AND/OR CHANGES IN THE MDOT SCOPE OF SERVICES

I certify that all of the above additions, deletions, and/or changes have been incorporated within the advertised MDOT Scope of Services, 

as amended.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

J. Schmoe

AC Contact Name

AC Ctct Title
MDOT PROJECT MANAGER: DIGITAL SIGNATURE AND DATE:



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

LDHRLY

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

36,344.56$                  -$                              $                  36,344.56  $                               -   -$                              $                               -   

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub
CITY: STATE: ZIP CODE:

MR City MI MR Zip

DBE:

Y

AC Contact Name

AC Ctct Title

MR Contact Name

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
PHONE NO.:

AC Ph. No.Alpha Company, LLC
AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

MR Ctct Title

LEGAL BUSINESS NAME:

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Media Relations MR-000222

MR Address

COMPANY ADDRESS:

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

MR Ctct 2 Email MR Ph. No. MR Ctct 1 Email

Public Relations MR

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT

I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

CONTRACT / AUTHORIZATION NUMBER:

PROJECT INFORMATION

2013-1234/Z1

MDOT CONTROL SECTION(S) – JOB NUMBER(S):

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

DIGITAL SIGNATURE AND DATE:

DIGITAL SIGNATURE AND DATE:



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

UNIT

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

25,000.00$                  -$                              $                  25,000.00  $                               -   -$                              $                               -   

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub

CITY: STATE: ZIP CODE:

VT City MI VT Zip

DBE:

N

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Video Taping Storm Sewer VT

EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

VT Ctct 2 Email VT Ph. No. VT Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

VT Contact Name

VT Ctct Title

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

DIGITAL SIGNATURE AND DATE:

DIGITAL SIGNATURE AND DATE:

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

VideoTaping, LLC VT-000111

COMPANY ADDRESS:

VT Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.:



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

MILE

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

16,200.00$                  -$                              $                  16,200.00  $                               -   -$                              $                               -   

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub

CITY: STATE: ZIP CODE:

RW City MI RW Zip

DBE:

N

Alpha Company, LLC AC Ph. No.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

RW Contact Name

RW Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

COMPANY ADDRESS:

RW Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

RW Ctct 2 Email RW Ph. No. RW Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

We Buy ROW RW-000333

ROW Acquisition Services WBR

SUBCONTRACT AMOUNT FIXED FEE

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

DIGITAL SIGNATURE AND DATE:

DIGITAL SIGNATURE AND DATE:



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

ACFF

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

306,292.11$                -$                              $               306,292.11  $                  30,328.83 -$                              $                  30,328.83 

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub

CITY: STATE: ZIP CODE:

BR City MI BF Zip

DBE:

N

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

BR Contact Name

BR Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.

BR Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

BR Ctct 2 Email BR Ph. No. BR Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Bravo Roads, LLC BR-111111

COMPANY ADDRESS:

ROW Acquisition Services BR

Design - Geotechnical BR

Design: Landscape Architecture BR

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Design - Roadway: Intermediate BR

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

DIGITAL SIGNATURE AND DATE:

DIGITAL SIGNATURE AND DATE:



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

ACFF

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

560,680.47$                -$                              $               560,680.47  $                  55,531.41 -$                              $                  55,531.41 

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub

CITY: STATE: ZIP CODE:

CS City MI CS Zip

DBE:

N

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

CS Ctct 2 Email CS Ph. No. CS Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

CS Contact Name

CS Ctct Title

DIGITAL SIGNATURE AND DATE:

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Charlie Structure Co. CS-222222

COMPANY ADDRESS:

CS Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

Design - Bridges CS

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION

DIGITAL SIGNATURE AND DATE:



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

LSUM(A)

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

184,388.93$                -$                              $               184,388.93  $                               -   -$                              $                               -   

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub

CITY: STATE: ZIP CODE:

TE City MI TE Zip

DBE:

Y

Alpha Company, LLC AC Ph. No.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

TE Contact Name

TE Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

DIGITAL SIGNATURE AND DATE:

DIGITAL SIGNATURE AND DATE:

COMPANY ADDRESS:

TE Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

TE Ctct 2 Email TE Ph. No. TE Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Traffic Engineering, Inc. TE-333333

Design - Traffic: Signal Operations - Complex TEI

Design - Traffic: Work Zone Mobility & Safety TEI

Design - Traffic: Pavement Markings TEI

Design - Traffic: Capacity & Geometrics Analysis TEI

SUBCONTRACT AMOUNT FIXED FEE

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

ACFF

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

178,669.89$                -$                              $               178,669.89  $                  15,685.65 -$                              $                  15,685.65 

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub

CITY: STATE: ZIP CODE:

GR City MI S4 Zip

DBE:

Y

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

GR Contact Name

GR Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.

DIGITAL SIGNATURE AND DATE:

GR Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

GR Ctct 2 Email GR Ph. No. GR Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Geotechnicals R' Us, Inc. GR-444444

COMPANY ADDRESS:

DIGITAL SIGNATURE AND DATE:

Design - Geotechnical GRU

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

LSUM

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

9,000.00$                    -$                              $                    9,000.00  $                               -   -$                              $                               -   

ROLE: (Prime, Tier 1, Tier 2)

Tier 2 Sub

CITY: STATE: ZIP CODE:

LC City MI LC Zip

DBE:

Y

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

Geotechnicals R' Us, Inc. GR Ph. No.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

GR Contact Name

GR Ctct Title

DIGITAL SIGNATURE AND DATE:

LC Ctct 2 Email LC Ph. No. LC Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

LC Contact Name

LC Ctct Title

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Lane Closure, Inc LC-444111

COMPANY ADDRESS:

LC Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

DIGITAL SIGNATURE AND DATE:

Traffic Control LCI

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

AC

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

129,908.76$                -$                              $               129,908.76  $                               -   -$                              $                               -   

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub

CITY: STATE: ZIP CODE:

SU City MI S6 Zip

DBE:

N

Alpha Company, LLC AC Ph. No.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

DIGITAL SIGNATURE AND DATE:

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

SU Contact Name

SU Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

COMPANY ADDRESS:

SU Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

SU Ctct 2 Email SU Ph. No. SU Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

DIGITAL SIGNATURE AND DATE:

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Surveyors, PC SU-666666

Surveying: Structure SU

SUBCONTRACT AMOUNT FIXED FEE

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Surveying: Road Design SU

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

UNIT

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

24,000.00$                  -$                              $                  24,000.00  $                               -   -$                              $                               -   

ROLE: (Prime, Tier 1, Tier 2)

Tier 2 Sub

CITY: STATE: ZIP CODE:

GT City MI GT Zip

DBE:

N

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

SU Contact Name

SU Ctct Title

DIGITAL SIGNATURE AND DATE:

GT Contact Name

GT Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

Surveyors, PC SU Ph. No.

GT Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

GT Ctct 2 Email GT Ph. No. GT Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Give Them Traffic Contol GT-666111

COMPANY ADDRESS:

Traffic Control GTTC

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

ACFF

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

325,710.16$                -$                              $               325,710.16  $                  32,277.60 -$                              $                  32,277.60 

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub

CITY: STATE: ZIP CODE:

MT City MI S7 Zip

DBE:

Y

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

MT Ctct 2 Email MT Ph. No. MT Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

MT Contact Name

MT Ctct Title

DIGITAL SIGNATURE AND DATE:

DIGITAL SIGNATURE AND DATE:

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Moore Traffic MT-777777

COMPANY ADDRESS:

MT Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

Design - Traffic: Work Zone Maintenance of Traffic MT

Design - Traffic: Signing - Freeway MT

Design - Traffic: Signing - Non-Freeway MT

Design - Traffic: Signal MT

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION



Michigan Department

of Transportation

5101S (01.08.19)

BASIS OF PAYMENT:

MILE(A)

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

367,675.63$                -$                              $               367,675.63  $                               -   -$                              $                               -   

ROLE: (Prime, Tier 1, Tier 2)

Tier 1 Sub

CITY: STATE: ZIP CODE:

DQ City MI S8 Zip

DBE:

N

Alpha Company, LLC AC Ph. No.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

AC Contact Name

AC Ctct Title

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)

DQ Contact Name

DQ Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.

LEGAL BUSINESS NAME: PHONE NO.:

DIGITAL SIGNATURE AND DATE:

DIGITAL SIGNATURE AND DATE:

COMPANY ADDRESS:

DQ Address

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

DQ Ctct 2 Email DQ Ph. No. DQ Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that I am prequalified or certified, as required by the Michigan Department of Transportation, to 

perform the services under the subcontract.

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth 

in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the 

original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place.  The expiration date of the 

subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable 

time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to 

charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.

- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING 

CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending 

matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are 

properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and 

will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for 

whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present 

and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed 

fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum 

not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Delta Quality DQ-888888

SUBCONTRACT AMOUNT FIXED FEE

SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Design - Roadway: Intermediate DQ

Design - Bridges DQ

SUBCONSULTANT PRICED PROPOSAL COVER SHEET 

AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements 

submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING 

CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract 

and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN                   2013-1234/Z1

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction



Michigan Department

of Transportation

5108 (01.08.19)
Page 1 of 1

150.00%

8/1/2018

1/1/2017 to 12/31/2017

N

ROLE: (Prime/Tier 1/Tier 2)

Prime Firm
CITY: STATE: ZIP CODE:

AC City MI AC Zip

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 

scope of services or violate the contract terms and conditions.

AC Ctct Title

CERTIFYING OFFICIAL: (Printed Name - Title)

AC Contact Name

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

AC Ctct 2 Email AC Ph. No.

DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:

Alpha Company, LLC

I, the undersigned, certify that I have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of 

my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition 

Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.

FISCAL YEAR COVERED FOR RATE CALCULATION:

DATE MDOT ACCEPTED OVERHEAD COST RATE:

OVERHEAD COST RATE:

DECLARATION OF CERTIFICATION

AC Ctct 1 Email

AC Address

COMPANY ADDRESS:

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates 

have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines 

established by 48 CFR 31.201-3.

Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding 

that the Safe Harbor Rate will be used for the life of the agreement?

CONSULTANT INFORMATION

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

AC-000000

CERTIFICATION OF OVERHEAD COST RATE

PROJECT INFORMATION

CS 99990 & 99991 - JN 111111C  222222C  333333D  

444444D  555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1

- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated 

October 27, 2010.  FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used 

to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly 

unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles 

contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have 

a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined 

as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer.

CONTRACT / AUTHORIZATION NUMBER:MDOT CONTROL SECTION(S) – JOB NUMBER(S):

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction



Michigan Department

of Transportation

5108 (01.08.19)
Page 1 of 1

151.00%

8/1/2018

1/1/2017 to 12/31/2017

N

ROLE: (Prime/Tier 1/Tier 2)

Tier 1 Sub
CITY: STATE: ZIP CODE:

BR City MI BF Zip

- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated 

October 27, 2010.  FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used 

to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly 

unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles 

contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have 

a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined 

as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C  222222C  333333D  

444444D  555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1

CERTIFICATION OF OVERHEAD COST RATE

FISCAL YEAR COVERED FOR RATE CALCULATION:

I, the undersigned, certify that I have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of 

my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition 

Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.

Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding 

that the Safe Harbor Rate will be used for the life of the agreement?

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates 

have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines 

established by 48 CFR 31.201-3.

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE:

DATE MDOT ACCEPTED OVERHEAD COST RATE:

COMPANY ADDRESS:

BR Address
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

CONSULTANT INFORMATION
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Bravo Roads, LLC BR-111111

BR Contact Name

BR Ctct Title

BR Ctct 2 Email BR Ph. No. BR Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 

scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:



Michigan Department

of Transportation

5108 (01.08.19)
Page 1 of 1

151.50%

8/1/2018

1/1/2017 to 12/31/2017

N

ROLE: (Prime/Tier 1/Tier 2)

Tier 1 Sub
CITY: STATE: ZIP CODE:

CS City MI CS Zip

CERTIFICATION OF OVERHEAD COST RATE

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE:

DATE MDOT ACCEPTED OVERHEAD COST RATE:

- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated 

October 27, 2010.  FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used 

to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly 

unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles 

contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have 

a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined 

as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C  222222C  333333D  

444444D  555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1

CONSULTANT INFORMATION
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Charlie Structure Co. CS-222222

FISCAL YEAR COVERED FOR RATE CALCULATION:

I, the undersigned, certify that I have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of 

my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition 

Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.

Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding 

that the Safe Harbor Rate will be used for the life of the agreement?

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates 

have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines 

established by 48 CFR 31.201-3.

CS Ctct 2 Email CS Ph. No. CS Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 

scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title)

COMPANY ADDRESS:

CS Address
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:

CS Contact Name

CS Ctct Title



Michigan Department

of Transportation

5108 (01.08.19)
Page 1 of 1

135.00%

1/1/2018

11/1/2016 to 10/30/2017

N

ROLE: (Prime/Tier 1/Tier 2)

Tier 1 Sub
CITY: STATE: ZIP CODE:

TE City MI TE Zip

- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated 

October 27, 2010.  FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used 

to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly 

unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles 

contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have 

a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined 

as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C  222222C  333333D  

444444D  555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1

CERTIFICATION OF OVERHEAD COST RATE

FISCAL YEAR COVERED FOR RATE CALCULATION:

I, the undersigned, certify that I have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of 

my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition 

Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.

Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding 

that the Safe Harbor Rate will be used for the life of the agreement?

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates 

have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines 

established by 48 CFR 31.201-3.

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE:

DATE MDOT ACCEPTED OVERHEAD COST RATE:

COMPANY ADDRESS:

TE Address
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

CONSULTANT INFORMATION
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Traffic Engineering, Inc. TE-333333

TE Contact Name

TE Ctct Title

TE Ctct 2 Email TE Ph. No. TE Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 

scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:



Michigan Department

of Transportation

5108 (01.08.19)
Page 1 of 1

175.00%

8/1/2018

1/1/2017 to 12/31/2017

N

ROLE: (Prime/Tier 1/Tier 2)

Tier 1 Sub
CITY: STATE: ZIP CODE:

GR City MI S4 Zip

CERTIFICATION OF OVERHEAD COST RATE

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE:

DATE MDOT ACCEPTED OVERHEAD COST RATE:

- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated 

October 27, 2010.  FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used 

to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly 

unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles 

contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have 

a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined 

as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C  222222C  333333D  

444444D  555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1

CONSULTANT INFORMATION
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Geotechnicals R' Us, Inc. GR-444444

FISCAL YEAR COVERED FOR RATE CALCULATION:

I, the undersigned, certify that I have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of 

my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition 

Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.

Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding 

that the Safe Harbor Rate will be used for the life of the agreement?

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates 

have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines 

established by 48 CFR 31.201-3.

GR Ctct 2 Email GR Ph. No. GR Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 

scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title)

COMPANY ADDRESS:

GR Address
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:

GR Contact Name

GR Ctct Title



Michigan Department

of Transportation

5108 (01.08.19)
Page 1 of 1

170.00%

10/1/2017

7/1/2016 to 6/30/2017

N

ROLE: (Prime/Tier 1/Tier 2)

Tier 1 Sub
CITY: STATE: ZIP CODE:

SU City MI S6 Zip

CERTIFICATION OF OVERHEAD COST RATE

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE:

DATE MDOT ACCEPTED OVERHEAD COST RATE:

- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated 

October 27, 2010.  FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used 

to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly 

unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles 

contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have 

a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined 

as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C  222222C  333333D  

444444D  555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1

CONSULTANT INFORMATION
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Surveyors, PC SU-666666

FISCAL YEAR COVERED FOR RATE CALCULATION:

I, the undersigned, certify that I have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of 

my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition 

Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.

Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding 

that the Safe Harbor Rate will be used for the life of the agreement?

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates 

have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines 

established by 48 CFR 31.201-3.

SU Ctct 2 Email SU Ph. No. SU Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 

scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title)

COMPANY ADDRESS:

SU Address
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:

SU Contact Name

SU Ctct Title



Michigan Department

of Transportation

5108 (01.08.19)
Page 1 of 1

125.00%

8/1/2018

1/1/2017 to 12/31/2017

N

ROLE: (Prime/Tier 1/Tier 2)

Tier 1 Sub
CITY: STATE: ZIP CODE:

MT City MI S7 Zip

CERTIFICATION OF OVERHEAD COST RATE

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE:

DATE MDOT ACCEPTED OVERHEAD COST RATE:

- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated 

October 27, 2010.  FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used 

to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly 

unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles 

contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have 

a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined 

as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C  222222C  333333D  

444444D  555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1

CONSULTANT INFORMATION
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Moore Traffic MT-777777

FISCAL YEAR COVERED FOR RATE CALCULATION:

I, the undersigned, certify that I have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of 

my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition 

Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.

Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding 

that the Safe Harbor Rate will be used for the life of the agreement?

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates 

have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines 

established by 48 CFR 31.201-3.

MT Ctct 2 Email MT Ph. No. MT Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 

scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title)

COMPANY ADDRESS:

MT Address
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:

MT Contact Name

MT Ctct Title



Michigan Department

of Transportation

5108 (01.08.19)
Page 1 of 1

155.00%

8/1/2018

1/1/2017 to 12/31/2017

N

ROLE: (Prime/Tier 1/Tier 2)

Tier 1 Sub
CITY: STATE: ZIP CODE:

DQ City MI S8 Zip

- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated 

October 27, 2010.  FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used 

to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly 

unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles 

contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have 

a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined 

as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) – JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C  222222C  333333D  

444444D  555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1

CERTIFICATION OF OVERHEAD COST RATE

FISCAL YEAR COVERED FOR RATE CALCULATION:

I, the undersigned, certify that I have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of 

my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition 

Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.

Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding 

that the Safe Harbor Rate will be used for the life of the agreement?

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates 

have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines 

established by 48 CFR 31.201-3.

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE:

DATE MDOT ACCEPTED OVERHEAD COST RATE:

COMPANY ADDRESS:

DQ Address
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

CONSULTANT INFORMATION
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file)

Delta Quality DQ-888888

DQ Contact Name

DQ Ctct Title

DQ Ctct 2 Email DQ Ph. No. DQ Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the 

scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:



CONTRACT / AUTHORIZATION NO:

2013-1234/Z1

PRIME CONSULTANT:

Alpha Company, LLC

PRIME EMAIL ADDRESS:

AC Ctct 2 Email
PRIME PHONE NO:

AC Ph. No.
PRIME CONTACT PERSON:

AC Contact Name

5% 195,196.24$      18.57% 725,113.54$                          

CONTRACT VALUE:

MR Address, MR City, MI, MR Zip 36,344.56$                            
TE Address, TE City, MI, TE Zip 184,388.93$                          
GR Address, GR City, MI, S4 Zip 169,669.89$                          
LC Address, LC City, MI, LC Zip 9,000.00$                              
MT Address, MT City, MI, S7 Zip 325,710.16$                          

o  FAA o  FHWA o  FTA

Federal regulations at 49 CFR §26.53 provide that work committed to DBEs may not be performed by others without prior consent by the 

Department. Failure to utilize and promptly pay DBEs named on these participation sheets without prior approval as outlined in 49 CFR 

§26.55 may result in sanctions.

Moore Traffic

FOR MDOT INTERNAL USE ONLY
RESPONSIBLE BUREAU / DIVISION / GRANTEE

FEDERAL FUND TYPE

PROJECT MANAGER CONTRACT ADMINISTRATOR

FEDERAL %

DISADVANTAGED BUSINESS ENTERPRISE (DBE)

CONSULTANT PARTICIPATION

Michigan Department

of Transportation

0182 (01.08.19)

List all the DBE firms selected for this project. Include their address and the dollar value of the proposed subcontract. Detailed information for 

each DBE firm selected shall be provided on the following page, which must be signed by an authorized agent for each DBE and prime 

consultant. Use additional pages as necessary.

3. Total contract dollar value to date:  $                                3,903,924.86 

DBE PARTICIPATION GOAL PROPOSED CONTRACT DBE PARTICIPATION (CUMULATIVE)

If the consultant is unable to achieve DBE participation totaling, at minimum, the amount required by the contract, the consultant must state 

their intent to apply for a Good Faith Effort (GFE) modification or waiver of the DBE participation goal with Form 0180. If neither the form nor 

the statement is provided, the proposal will be considered non-responsive and not eligible for contract award. Form 0180 may also be 

required to be submitted if a contract amendment or authorization revision results in the DBE requirement not being achieved.

The DBE participation contract goal is specified in the Request for Proposal (RFP). DBE participation 

forms must be submitted to the individual specified in the RFP after final contract negotiation. The prime 

vendor/consultant shall select DBEs to perform, at minimum, work which corresponds in dollar value to 

the DBE participation goal. DBEs must perform a commercially useful function as required by 49 CFR 

§26.55 of the Federal Register and by contractual requirements.

1. Total contract original proposed dollar value:  $                                3,903,924.86 

2. Total contract modificaton amendatory 

     amount (cumulative):
 $                                                  -   

NOTE: DBEs may provide prequalified or non-prequalified services. If prequalification is required, credit may be given only for firms who are 

both prequalified and DBE-certified in the applicable prequalification classification. Only DBEs who are currently certified and listed on the 

web-based Michigan Uniform Certification Program (MUCP) database are eligible for DBE participation credit: A MUCP is linked directly to 

the MDOT Web site at http://www.michigan.gov/mdotdbe. Under "Directors", select the "Search MUCP DBE Directory for all certified 

DBEs in Michigan" link.

Media Relations
DBE FIRM NAME: ADDRESS:

Traffic Engineering, Inc.
Geotechnicals R' Us, Inc.
Lane Closure, Inc



Michigan Department

0182 (01.08.19)

CONTRACT / AUTHORIZATION NO:

2013-1234/Z1
PRIME CONSULTANT:

Alpha Company, LLC

CITY: STATE: ZIP CODE:

MR City MI MR Zip

DBE CONSULTANT INFORMATION

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 

perform a commercially useful function for the referred contract / authorization

CONTACT PERSON NAME:

MR Contact Name
FIRM NAME:

Media Relations
COMPANY ADDRESS:

MR Address
PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):

MR Ph. No. MR Ctct 1 Email
LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:

Public Relations MR

AC Contact Name
AC Ctct Title

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

MR Contact Name
MR Ctct Title

PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in 

the types of work to be performed.

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the 

original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or 

revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:

$36,344.56
ACKNOWLEDGED BY:



Michigan Department

0182 (01.08.19)

CONTRACT / AUTHORIZATION NO:

2013-1234/Z1
PRIME CONSULTANT:

Alpha Company, LLC

CITY: STATE: ZIP CODE:

TE City MI TE Zip

DBE CONSULTANT INFORMATION

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 

perform a commercially useful function for the referred contract / authorization

CONTACT PERSON NAME:

LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:

TE Contact Name
FIRM NAME:

Traffic Engineering, Inc.
COMPANY ADDRESS:

TE Address
PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):

TE Ph. No. TE Ctct 1 Email

Design - Traffic: Signal Operations - Complex TEI

Design - Traffic: Work Zone Mobility & Safety TEI

Design - Traffic: Pavement Markings TEI

Design - Traffic: Capacity & Geometrics Analysis TEI

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the 

original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or 

revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:

$184,388.93
ACKNOWLEDGED BY:

By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in 

the types of work to be performed.

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

TE Contact Name
TE Ctct Title

PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

AC Contact Name
AC Ctct Title



Michigan Department

0182 (01.08.19)

CONTRACT / AUTHORIZATION NO:

2013-1234/Z1
PRIME CONSULTANT:

Alpha Company, LLC

CITY: STATE: ZIP CODE:

GR City MI S4 Zip

GR Ph. No. GR Ctct 1 Email
LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:

DBE CONSULTANT INFORMATION

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 

perform a commercially useful function for the referred contract / authorization

CONTACT PERSON NAME:

GR Contact Name
FIRM NAME:

Geotechnicals R' Us, Inc.
COMPANY ADDRESS:

GR Address
PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):

Design - Geotechnical GRU

By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in 

the types of work to be performed.

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the 

original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or 

revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:

$169,669.89
ACKNOWLEDGED BY:

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

GR Contact Name
GR Ctct Title

PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

AC Contact Name
AC Ctct Title



Michigan Department

0182 (01.08.19)

CONTRACT / AUTHORIZATION NO:

2013-1234/Z1
PRIME CONSULTANT:

Alpha Company, LLC

CITY: STATE: ZIP CODE:

LC City MI LC Zip

Lane Closure, Inc
COMPANY ADDRESS:

LC Address
PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):

LC Ph. No. LC Ctct 1 Email
LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:

DBE CONSULTANT INFORMATION

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 

perform a commercially useful function for the referred contract / authorization

CONTACT PERSON NAME:

LC Contact Name
FIRM NAME:

Traffic Control LCI

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:

$9,000.00
ACKNOWLEDGED BY:

By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in 

the types of work to be performed.

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the 

original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or 

revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

LC Contact Name
LC Ctct Title

PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

AC Contact Name
AC Ctct Title



Michigan Department

0182 (01.08.19)

CONTRACT / AUTHORIZATION NO:

2013-1234/Z1
PRIME CONSULTANT:

Alpha Company, LLC

CITY: STATE: ZIP CODE:

MT City MI S7 Zip

DBE CONSULTANT INFORMATION

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 

perform a commercially useful function for the referred contract / authorization

CONTACT PERSON NAME:

MT Contact Name
FIRM NAME:

Design - Traffic: Signing - Freeway MT

Moore Traffic
COMPANY ADDRESS:

MT Address
PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):

MT Ph. No. MT Ctct 1 Email
LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:

Design - Traffic: Signing - Non-Freeway MT

Design - Traffic: Signal MT

Design - Traffic: Work Zone Maintenance of Traffic MT

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the 

original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or 

revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:

$325,710.16
ACKNOWLEDGED BY:

By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in 

the types of work to be performed.

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

MT Contact Name
MT Ctct Title

PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

AC Contact Name
AC Ctct Title



Firm Contracted Payment Job Number Job Number Job Number Job Number Job Number Job Number Job Number Job Number Job Number DBE Total % of

Role: to: Method: 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C (Y/N) Contract

HOURS 7,392                   2,394                   2,470                   2,550                   1,718                   1,718                   2,550                   2,550                   1,718                   25,060                

Alpha Company, LLC P MDOT ACFF 6,640                   1,708                   1,784                   80                        175                      175                      80                        80                        175                      10,897                

Media Relations T1 AC LDHRLY 450                      -                      -                      -                      -                      -                      -                      -                      -                      450                      

Bravo Roads, LLC T1 AC ACFF -                      -                      -                      -                      857                      857                      -                      -                      857                      2,571                   

Charlie Structure Co. T1 AC ACFF -                      -                      -                      1,784                   -                      -                      1,784                   1,784                   -                      5,352                   

Geotechnicals R' Us, Inc. T1 AC ACFF 150                      150                      150                      150                      150                      150                      150                      150                      150                      1,350                   

Surveyors, PC T1 AC AC 152                      152                      152                      152                      152                      152                      152                      152                      152                      1,368                   

Moore Traffic T1 AC ACFF -                      384                      384                      384                      384                      384                      384                      384                      384                      3,072                   

LABOR 426,675.67$       122,496.61$       127,094.63$       98,921.25$         75,772.91$         75,772.91$         98,921.25$         98,921.25$         75,772.91$         1,200,349.39$    

Alpha Company, LLC P MDOT ACFF 380,312.65$       96,176.34$         100,774.36$       5,691.63$           12,450.44$         12,450.44$         5,691.63$           5,691.63$           12,450.44$         631,689.56$       

Media Relations T1 AC LDHRLY 36,344.56$         -$                    -$                    -$                    -$                    -$                    -$                    -$                    -$                    36,344.56$         

Bravo Roads, LLC T1 AC ACFF -$                    -$                    -$                    -$                    37,002.20$         37,002.20$         -$                    -$                    37,002.20$         111,006.60$       

Charlie Structure Co. T1 AC ACFF -$                    -$                    -$                    66,909.35$         -$                    -$                    66,909.35$         66,909.35$         -$                    200,728.05$       

Geotechnicals R' Us, Inc. T1 AC ACFF 5,761.50$           5,761.50$           5,761.50$           5,761.50$           5,761.50$           5,761.50$           5,761.50$           5,761.50$           5,761.50$           51,853.50$         

Surveyors, PC T1 AC AC 4,256.96$           4,256.96$           4,256.96$           4,256.96$           4,256.96$           4,256.96$           4,256.96$           4,256.96$           4,256.96$           38,312.64$         

Moore Traffic T1 AC ACFF -$                    16,301.81$         16,301.81$         16,301.81$         16,301.81$         16,301.81$         16,301.81$         16,301.81$         16,301.81$         130,414.48$       

OVERHEAD 587,788.43$       181,961.23$       188,858.27$       147,601.83$       111,275.76$       111,275.76$       147,601.83$       147,601.83$       111,275.76$       1,735,240.70$    

Alpha Company, LLC P MDOT ACFF 570,468.97$       144,264.51$       151,161.55$       8,537.44$           18,675.66$         18,675.66$         8,537.44$           8,537.44$           18,675.66$         947,534.33$       

Bravo Roads, LLC T1 AC ACFF -$                    -$                    -$                    -$                    54,903.38$         54,903.38$         -$                    -$                    54,903.38$         164,710.14$       

Charlie Structure Co. T1 AC ACFF -$                    -$                    -$                    101,367.67$       -$                    -$                    101,367.67$       101,367.67$       -$                    304,103.01$       

Geotechnicals R' Us, Inc. T1 AC ACFF 10,082.63$         10,082.63$         10,082.63$         10,082.63$         10,082.63$         10,082.63$         10,082.63$         10,082.63$         10,082.63$         90,743.67$         

Surveyors, PC T1 AC AC 7,236.83$           7,236.83$           7,236.83$           7,236.83$           7,236.83$           7,236.83$           7,236.83$           7,236.83$           7,236.83$           65,131.47$         

Moore Traffic T1 AC ACFF -$                    20,377.26$         20,377.26$         20,377.26$         20,377.26$         20,377.26$         20,377.26$         20,377.26$         20,377.26$         163,018.08$       

F.C.C.M. 7,785.33$           2,102.61$           2,194.57$           292.91$              428.09$              428.09$              292.91$              292.91$              428.09$              14,245.51$         

Alpha Company, LLC P MDOT ACFF 7,606.25$           1,923.53$           2,015.49$           113.83$              249.01$              249.01$              113.83$              113.83$              249.01$              12,633.79$         

Geotechnicals R' Us, Inc. T1 AC ACFF 115.23$              115.23$              115.23$              115.23$              115.23$              115.23$              115.23$              115.23$              115.23$              1,037.07$           

Surveyors, PC T1 AC AC 63.85$                63.85$                63.85$                63.85$                63.85$                63.85$                63.85$                63.85$                63.85$                574.65$              

OTHER DIRECT EXPENSES 8,842.04$           1,360.00$           1,360.00$           1,466.00$           1,422.04$           1,483.00$           1,466.00$           1,466.00$           1,421.50$           20,286.58$         

Alpha Company, LLC P MDOT ACFF 7,482.04$           -$                    -$                    -$                    -$                    -$                    -$                    -$                    -$                    7,482.04$           

Bravo Roads, LLC T1 AC ACFF -$                    -$                    -$                    -$                    62.04$                123.00$              -$                    -$                    61.50$                246.54$              

Charlie Structure Co. T1 AC ACFF -$                    -$                    -$                    106.00$              -$                    -$                    106.00$              106.00$              -$                    318.00$              

Geotechnicals R' Us, Inc. T1 AC ACFF 1,150.00$           1,150.00$           1,150.00$           1,150.00$           1,150.00$           1,150.00$           1,150.00$           1,150.00$           1,150.00$           10,350.00$         

Surveyors, PC T1 AC AC 210.00$              210.00$              210.00$              210.00$              210.00$              210.00$              210.00$              210.00$              210.00$              1,890.00$           

LSUM / MILE / UNIT COSTS 265,082.80$       42,403.87$         47,891.57$         47,891.57$         42,403.87$         42,403.87$         47,891.57$         47,891.57$         42,403.87$         626,264.56$       

VideoTaping, LLC T1 AC UNIT 25,000.00$         -$                    -$                    -$                    -$                    -$                    -$                    -$                    -$                    25,000.00$         

We Buy ROW T1 AC MILE 16,200.00$         -$                    -$                    -$                    -$                    -$                    -$                    -$                    -$                    16,200.00$         

Traffic Engineering, Inc. T1 AC LSUM(A) 184,388.93$       -$                    -$                    -$                    -$                    -$                    -$                    -$                    -$                    184,388.93$       

Lane Closure, Inc T2 GRU LSUM 1,080.00$           990.00$              990.00$              990.00$              990.00$              990.00$              990.00$              990.00$              990.00$              9,000.00$           

Give Them Traffic Contol T2 SU UNIT -$                    3,000.00$           3,000.00$           3,000.00$           3,000.00$           3,000.00$           3,000.00$           3,000.00$           3,000.00$           24,000.00$         

Delta Quality T1 AC MILE(A) 38,413.87$         38,413.87$         43,901.57$         43,901.57$         38,413.87$         38,413.87$         43,901.57$         43,901.57$         38,413.87$         367,675.63$       

FIXED FEE 106,328.83$       32,226.04$         33,490.50$         25,853.22$         19,311.03$         19,311.03$         25,853.22$         25,853.22$         19,311.03$         307,538.12$       

Alpha Company, LLC P MDOT ACFF 104,585.98$       26,448.49$         27,712.95$         1,565.20$           3,423.87$           3,423.87$           1,565.20$           1,565.20$           3,423.87$           173,714.63$       

Bravo Roads, LLC T1 AC ACFF -$                    -$                    -$                    -$                    10,109.61$         10,109.61$         -$                    -$                    10,109.61$         30,328.83$         

Charlie Structure Co. T1 AC ACFF -$                    -$                    -$                    18,510.47$         -$                    -$                    18,510.47$         18,510.47$         -$                    55,531.41$         

Geotechnicals R' Us, Inc. T1 AC ACFF 1,742.85$           1,742.85$           1,742.85$           1,742.85$           1,742.85$           1,742.85$           1,742.85$           1,742.85$           1,742.85$           15,685.65$         

Moore Traffic T1 AC ACFF -$                    4,034.70$           4,034.70$           4,034.70$           4,034.70$           4,034.70$           4,034.70$           4,034.70$           4,034.70$           32,277.60$         

TOTAL COSTS SUMMARY

Consultant Firm Contracted Payment Job Number Job Number Job Number Job Number Job Number Job Number Job Number Job Number Job Number DBE Total % of

Totals Role: to: Method: 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C (Y/N) Contract

Alpha Company, LLC P MDOT ACFF 1,070,455.89$    268,812.87$       281,664.35$       15,908.10$         34,798.98$         34,798.98$         15,908.10$         15,908.10$         34,798.98$         N 1,773,054.35$    45.4%

Media Relations T1 AC LDHRLY 36,344.56$         -$                    -$                    -$                    -$                    -$                    -$                    -$                    -$                    Y 36,344.56$         0.9%

VideoTaping, LLC T1 AC UNIT 25,000.00$         -$                    -$                    -$                    -$                    -$                    -$                    -$                    -$                    N 25,000.00$         0.6%

We Buy ROW T1 AC MILE 16,200.00$         -$                    -$                    -$                    -$                    -$                    -$                    -$                    -$                    N 16,200.00$         0.4%

Bravo Roads, LLC T1 AC ACFF -$                    -$                    -$                    -$                    102,077.23$       102,138.19$       -$                    -$                    102,076.69$       N 306,292.11$       7.8%

Charlie Structure Co. T1 AC ACFF -$                    -$                    -$                    186,893.49$       -$                    -$                    186,893.49$       186,893.49$       -$                    N 560,680.47$       14.4%

Traffic Engineering, Inc. T1 AC LSUM(A) 184,388.93$       -$                    -$                    -$                    -$                    -$                    -$                    -$                    -$                    Y 184,388.93$       4.7%

Geotechnicals R' Us, Inc. T1 AC ACFF 18,852.21$         18,852.21$         18,852.21$         18,852.21$         18,852.21$         18,852.21$         18,852.21$         18,852.21$         18,852.21$         Y 169,669.89$       4.3%

Lane Closure, Inc T2 GRU LSUM 1,080.00$          990.00$              990.00$              990.00$              990.00$              990.00$              990.00$              990.00$              990.00$              Y 9,000.00$          0.2%

Surveyors, PC T1 AC AC 11,767.64$         11,767.64$         11,767.64$         11,767.64$         11,767.64$         11,767.64$         11,767.64$         11,767.64$         11,767.64$         N 105,908.76$       2.7%

Give Them Traffic Contol T2 SU UNIT -$                    3,000.00$          3,000.00$          3,000.00$          3,000.00$          3,000.00$          3,000.00$          3,000.00$          3,000.00$          N 24,000.00$        0.6%

Moore Traffic T1 AC ACFF -$                    40,713.77$         40,713.77$         40,713.77$         40,713.77$         40,713.77$         40,713.77$         40,713.77$         40,713.77$         Y 325,710.16$       8.3%

Delta Quality T1 AC MILE(A) 38,413.87$         38,413.87$         43,901.57$         43,901.57$         38,413.87$         38,413.87$         43,901.57$         43,901.57$         38,413.87$         N 367,675.63$       9.4%

Firm Role Key: P = Prime Firm, T1 = Tier 1 Sub, T2 = Tier 2 Sub

TOTAL COSTS 1,402,503.10$    382,550.36$       400,889.54$       322,026.78$       250,613.70$       250,674.66$       322,026.78$       322,026.78$       250,613.16$       3,903,924.86$    100.0%

All Prime and Subconsultant Costs for ALL JOB NUMBERS (including phases). For amendment or revision, complete this form showing all job numbers for all services provided. Report Tier 2 Subconsultant costs with Tier 1 

Subconsultants. For use with all Priced Proposals.  Use additional pages as necessary.

Michigan Department

of Transportation

5101A-1 (01.08.19)

EXHIBIT A - 1

Alpha Company, LLC

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  777777D  888888D  999999C  

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

CONTRACT / AUTHORIZATION NUMBER:

2013-1234/Z1

PRIME CONSULTANT NAME:

5%

DBE Goal:

Consultant

SUMMARY OF TOTAL PROJECT COSTS BY JOB NUMBER

MDOT CONTROL SECTION(S) - JOB NUMBER(S):



Exhibit B

PRIME LABOR:
CLASSIFICATION CODE HOURS x RATE/HR  = LABOR COST
AC Class 36 AC36 1695 x 70.00$                = 118,650.00$                   
AC Class 32 AC32 954 x 66.00$                = 62,964.00$                      
AC Class 28 AC28 1714 x 62.00$                = 106,268.00$                   
AC Class 20 AC20 1930 x 54.00$                = 104,220.00$                   
AC Class 18 AC18 2424 x 52.00$                = 126,048.00$                   
AC Class 16 AC16 1570 x 50.00$                = 78,500.00$                      
AC Class 14 AC14 70 x 46.00$                = 3,220.00$                        
AC Class 12 AC12 70 x 42.00$                = 2,940.00$                        
AC Class 10 AC10 130 x 38.00$                = 4,940.00$                        
AC Class 8 AC8 210 x 34.00$                = 7,140.00$                        
(OTP) - AC Class 8 AC8 130 x 51.00$                = 6,630.00$                        

Total Hours: 10897 621,520.00$                   

LABOR ESCALATION: (Total Labor x Escalation Rate)

Milestone:

Dates / % Schedule 

Between 

Milestones

Anticipated % of 

Project Effort 

Between 

Milestones

Anticipated Direct 

Labor Spent 

Between 

Milestones

Anticipated 

Escalation % 

Between 

Milestones:

Compounded 

Escalation Rate

Anticipated Escalation $ 

Between Milestones

Project Start (Date): 12/25/2018

% of Schedule = 33.15% 20% 124,304.00$      None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 20% 124,304.00$      2.00% 2.0000% 2,486.080$                      

2nd Year Anniversary (Date): 12/24/2020

% of Schedule = 33.15% 30% 186,456.00$      2.00% 2.0400% 3,803.703$                      

3rd Year Anniversary (Date): 12/24/2021

% of Schedule = 0.54% 30% 186,456.00$      2.00% 2.0808% 3,879.777$                      

Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% 621,520.00$      Overall Escalation Rate: 1.6362%
Total Escalation: 10,169.56$                      

Total Labor w/ Escalation 631,689.56$                   

PRIME OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 150.00% 947,534.33$                   

PRIME FACILITIES CAPITAL COST OF MONEY (F.C.C.M.): (Total Labor x F.C.C.M. Rate)

F.C.C.M. Rate: 2.00% 12,633.79$                      

PRIME OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

Items Quantity @ Unit Price Unit Item Price

AC ODC 1 901.00               @ 0.535$               U1 = 482.04$                           

AC ODC 2 50.00                 @ 10.000$             U2 = 500.00$                           

AC ODC 3 60.00                 @ 20.000$             U3 = 1,200.00$                        

AC ODC 4 70.00                 @ 30.000$             U4 = 2,100.00$                        

AC ODC 5 80.00                 @ 40.000$             U5 = 3,200.00$                        

7,482.04$                        

PRIME FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 173,714.63$                   

1,773,054.35$                

Firm Role: Prime Firm Note: Payment Method = ACFF

TOTAL PRIME FIRM COSTS

Total Other Direct Expenses

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  

Alpha Company, LLC

Total Labor

PRIME CONSULTANT NAME:

DERIVATION OF PRIME CONSULTANT COSTS

Summary of all Prime Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S):

Prime Firm

CONTRACT / AUTHORIZATION #: FIRM ROLE:

Michigan Department

of Transportation

5101B (01.08.19)

Total Fixed Fee

Total F.C.C.M.

PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road Reconstruction

2013-1234/Z1

Total Overhead



Exhibit C

SUB LABOR:
CLASSIFICATION CODE HOURS x RATE/HR  = LABOR COST
MR Class 10 MR Code 10 200 x 69.00$                = 13,800.00$                     
MR Class 16 MR Code 16 150 x 81.00$                = 12,150.00$                     
MR Class 24 MR Code 24 100 x 97.00$                = 9,700.00$                       

Total Hours: 450 35,650.00$                     

LABOR ESCALATION: (Total Labor x Escalation Rate)

Milestone:

Dates / % Schedule 

Between 

Milestones

Anticipated % of 

Project Effort 

Between 

Milestones

Anticipated Direct 

Labor Spent 

Between 

Milestones

Anticipated 

Escalation % 

Between 

Milestones:

Compounded 

Escalation Rate

Anticipated Escalation $ 

Between Milestones

Project Start (Date): 12/25/2018

% of Schedule = 33.15% 5% 1,782.50$          None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 10% 3,565.00$          2.00% 2.0000% 71.300$                          

2nd Year Anniversary (Date): 12/24/2020

% of Schedule = 33.15% 50% 17,825.00$        2.00% 2.0400% 363.629$                        

3rd Year Anniversary (Date): 12/24/2021

% of Schedule = 0.54% 35% 12,477.50$        2.00% 2.0808% 259.631$                        

Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% 35,650.00$        Overall Escalation Rate: 1.9483%

Total Escalation: 694.56$                          

Total Labor w/ Escalation 36,344.56$                     

36,344.56$                     

Firm Role: Tier 1 Sub to AC Note: Payment Method = LDHRLY

DERIVATION OF SUBCONSULTANT COSTS
Michigan Department

of Transportation

5101C (01.08.19)

MDOT CONTROL SECTION(S) - JOB NUMBER(S):

PROJECT DESCRIPTION:SUBCONSULTANT NAME:

Media Relations I-496, I-96 to Lansing Road Reconstruction

FIRM ROLE:

Total Labor

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

CONTRACT / AUTHORIZATION #:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

TOTAL SUBCONSULTANT COSTS



Exhibit C

SUB LSUM / MILE / UNIT COSTS:
Items Quantity @ Bid Price Unit Item Price

Televise Sewer 12" to 24" 1,000.00            @ 10.000$             Lft = 10,000.00$                     
Televise Sewer 24" or Greater 1,000.00            @ 15.000$             Lft = 15,000.00$                     

Total Unit Costs 25,000.00$                     

25,000.00$                     

Firm Role: Tier 1 Sub to AC Note: Payment Method = UNIT

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

VideoTaping, LLC I-496, I-96 to Lansing Road Reconstruction

TOTAL SUBCONSULTANT COSTS



Exhibit C

SUB LSUM / MILE / UNIT COSTS:
Items Quantity @ Bid Price Unit Item Price

Complete Preliminary ROW Plans 1.00                   @ 6,000.000$        Lsum = 6,000.00$                       
Complete Final ROW Plans 1.00                   @ 6,000.000$        Lsum = 6,000.00$                       
Complete Final ROW Certification 1.00                   @ 3,000.000$        Lsum = 3,000.00$                       
Complete ROW Legal Instruments 1.00                   @ 1,200.000$        Lsum = 1,200.00$                       

Total Unit Costs 16,200.00$                     

16,200.00$                     

Firm Role: Tier 1 Sub to AC Note: Payment Method = MILE

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

We Buy ROW I-496, I-96 to Lansing Road Reconstruction

TOTAL SUBCONSULTANT COSTS



Exhibit C

SUB LABOR:
CLASSIFICATION CODE HOURS x RATE/HR  = LABOR COST
BR Class 34 BR Code 34 201 x 58.50$                = 11,758.50$                     
BR Class 30 BR Code 30 258 x 54.50$                = 14,061.00$                     
BR Class 20 BR Code 20 720 x 44.50$                = 32,040.00$                     
BR Class 15 BR Code 15 744 x 39.50$                = 29,388.00$                     
BR Class 5 BR Code 5 552 x 29.50$                = 16,284.00$                     
(OTP) - BR Class 15 BR Code 15 96 x 59.25$                = 5,688.00$                       

Total Hours: 2571 109,219.50$                   

LABOR ESCALATION: (Total Labor x Escalation Rate)

Milestone:

Dates / % Schedule 

Between 

Milestones

Anticipated % of 

Project Effort 

Between 

Milestones

Anticipated Direct 

Labor Spent 

Between 

Milestones

Anticipated 

Escalation % 

Between 

Milestones:

Compounded 

Escalation Rate

Anticipated Escalation $ 

Between Milestones

Project Start (Date): 12/25/2018

% of Schedule = 33.15% 20% 21,843.90$        None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 20% 21,843.90$        2.00% 2.0000% 436.880$                        

2nd Year Anniversary (Date): 12/24/2020

% of Schedule = 33.15% 30% 32,765.85$        2.00% 2.0400% 668.426$                        

3rd Year Anniversary (Date): 12/24/2021

% of Schedule = 0.54% 30% 32,765.85$        2.00% 2.0808% 681.794$                        

Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% 109,219.50$      Overall Escalation Rate: 1.636240%

Total Escalation: 1,787.10$                       

Total Labor w/ Escalation 111,006.60$                   

SUB OVERHEAD: (Total Labor x Overhead Rate)

Based on our firm's policy, we do not apply overhead to the premium portion of overtime labor charges.
Therefore, our overhead is reduced by: 2,909.83$         Our premium overtime rate is: 1.5 times the regular rate.

Overhead Rate: 151.00% 164,710.14$                   

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

Items Quantity @ Unit Price Unit Item Price

BR ODC 1 401.00               @ 0.535$               S4 U1 = 214.54$                          

BR ODC 2 4.00                   @ 8.000$               S4 U2 = 32.00$                            

246.54$                          

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 30,328.83$                     

306,292.11$                   

Firm Role: Tier 1 Sub to AC Note: Payment Method = ACFF

Total Labor

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Bravo Roads, LLC I-496, I-96 to Lansing Road Reconstruction

Total Overhead

TOTAL SUBCONSULTANT COSTS

Total Other Direct Expenses

Total Fixed Fee



Exhibit C

SUB LABOR:
CLASSIFICATION HOURS x RATE/HR  = LABOR COST
CS Class 1 240 x 65.00$                = 15,600.00$                     
CS Class 2 336 x 58.00$                = 19,488.00$                     
CS Class 3 744 x 48.00$                = 35,712.00$                     
CS Class 4 1344 x 38.00$                = 51,072.00$                     
CS Class 5 2688 x 28.00$                = 75,264.00$                     

Total Hours: 5352 197,136.00$                   

LABOR ESCALATION: (Total Labor x Escalation Rate)

Milestone:

Dates / % Schedule 

Between 

Milestones

Anticipated % of 

Project Effort 

Between 

Milestones

Anticipated Direct 

Labor Spent 

Between 

Milestones

Anticipated 

Escalation % 

Between 

Milestones:

Compounded 

Escalation Rate

Anticipated Escalation $ 

Between Milestones

Project Start (Date): 12/25/2018

% of Schedule = 33.15% 10% 19,713.60$        None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 50% 98,568.00$        2.00% 2.0000% 1,971.358$                     

2nd Year Anniversary (Date): 12/24/2020

% of Schedule = 33.15% 25% 49,284.00$        2.00% 2.0400% 1,005.392$                     

3rd Year Anniversary (Date): 12/24/2021

% of Schedule = 0.54% 15% 29,570.40$        2.00% 2.0808% 615.300$                        

Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% 197,136.00$      Overall Escalation Rate: 1.8221%

Total Escalation: 3,592.05$                       

Total Labor w/ Escalation 200,728.05$                   

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 151.50% 304,103.01$                   

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

Items Quantity @ Unit Price Unit Item Price

CS ODC1 300.00               @ 0.560$               CS U1 = 168.00$                          

CS ODC2 150.00               @ 1.000$               CS U2 = 150.00$                          

318.00$                          

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 55,531.41$                     

560,680.47$                   

Firm Role: Tier 1 Sub to AC Note: Payment Method = ACFF

Total Labor

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Charlie Structure Co. I-496, I-96 to Lansing Road Reconstruction

Total Overhead

TOTAL SUBCONSULTANT COSTS

Total Other Direct Expenses

Total Fixed Fee



Exhibit C

SUB LABOR:
CLASSIFICATION HOURS x RATE/HR  = LABOR COST
TE Class 1 168 x 60.00$                = 10,080.00$                     
TE Class 2 160 x 50.00$                = 8,000.00$                       
TE Class 3 600 x 40.00$                = 24,000.00$                     
TE Class 4 896 x 30.00$                = 26,880.00$                     

Total Hours: 1824 68,960.00$                     

LABOR ESCALATION: (Total Labor x Escalation Rate)

Milestone:

Dates / % Schedule 

Between 

Milestones

Anticipated % of 

Project Effort 

Between 

Milestones

Anticipated Direct 

Labor Spent 

Between 

Milestones

Anticipated 

Escalation % 

Between 

Milestones:

Compounded 

Escalation Rate

Anticipated Escalation $ 

Between Milestones

Project Start (Date): 12/25/2018

% of Schedule = 33.15% -$                   None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 10% 6,896.00$          2.00% 2.0000% 137.920$                        

2nd Year Anniversary (Date): 12/24/2020

% of Schedule = 33.15% 20% 13,792.00$        2.00% 2.0400% 281.357$                        

3rd Year Anniversary (Date): 12/24/2021

% of Schedule = 0.54% 70% 48,272.00$        2.00% 2.0808% 1,004.443$                     

Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% 68,960.00$        Overall Escalation Rate: 2.0646%

Total Escalation: 1,423.72$                       

Total Labor w/ Escalation 70,383.72$                     

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 135.00% 95,018.02$                     

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

Items Quantity @ Unit Price Unit Item Price

TE ODC1 300.00               @ 0.560$               TE U1 = 168.00$                          

TE ODC2 50.00                 @ 10.000$             TE U2 = 500.00$                          

TE ODC3 25.00                 @ 5.000$               TE U3 = 125.00$                          

793.00$                          

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 18,194.19$                     

184,388.93$                   

Firm Role: Tier 1 Sub to AC Note: Payment Method = LSUM(A)

Total Labor

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Traffic Engineering, Inc. I-496, I-96 to Lansing Road Reconstruction

Total Overhead

TOTAL SUBCONSULTANT COSTS

Total Other Direct Expenses

Total Fixed Fee



Exhibit C

SUB LABOR:

CLASSIFICATION HOURS x RATE/HR  = LABOR COST

GR Class 1 90 x 65.00$                = 5,850.00$                        

GR Class 2 180 x 55.00$                = 9,900.00$                        

GR Class 3 270 x 45.00$                = 12,150.00$                      

GR Class 4 360 x 35.00$                = 12,600.00$                      
GR Class 5 450 x 25.00$                = 11,250.00$                      

Total Hours: 1350 51,750.00$                      

LABOR ESCALATION: (Total Labor x Escalation Rate)

Milestone:

Dates / % Schedule 

Between 

Milestones

Anticipated % of 

Project Effort 

Between 

Milestones

Anticipated Direct 

Labor Spent 

Between 

Milestones

Anticipated 

Escalation % 

Between 

Milestones:

Compounded 

Escalation Rate

Anticipated Escalation $ 

Between Milestones

Project Start (Date): 12/25/2018

% of Schedule = 33.15% 90% 46,575.00$        None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 10% 5,175.00$          2.00% 2.0000% 103.500$                         

Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% 51,750.00$        Overall Escalation Rate: 0.2000%

Total Escalation: 103.50$                           

Total Labor w/ Escalation 51,853.50$                      

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 175.00% 90,743.67$                      

SUB FACILITIES CAPITAL COST OF MONEY (F.C.C.M.): (Total Labor x F.C.C.M. Rate)

F.C.C.M. Rate: 2.00% 1,037.07$                        

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

Items Quantity @ Unit Price Unit Item Price

GR ODC1 9.00                   @ 10.000$             GR U1 = 90.00$                             

GR ODC2 9.00                   @ 15.000$             GR U2 = 135.00$                           

GR ODC3 9.00                   @ 20.000$             GR U3 = 180.00$                           

GR ODC4 9.00                   @ 25.000$             GR U4 = 225.00$                           

GR ODC5 9.00                   @ 30.000$             GR U5 = 270.00$                           

GR ODC6 9.00                   @ 35.000$             GR U6 = 315.00$                           

GR ODC7 9.00                   @ 40.000$             GR U7 = 360.00$                           

GR ODC8 9.00                   @ 45.000$             GR U8 = 405.00$                           

GR ODC9 9.00                   @ 50.000$             GR U9 = 450.00$                           

GR ODC10 9.00                   @ 55.000$             GR U10 = 495.00$                           

GR ODC11 9.00                   @ 60.000$             GR U11 = 540.00$                           

GR ODC12 9.00                   @ 65.000$             GR U12 = 585.00$                           

GR ODC13 9.00                   @ 70.000$             GR U13 = 630.00$                           

GR ODC14 9.00                   @ 75.000$             GR U14 = 675.00$                           

GR ODC15 9.00                   @ 80.000$             GR U15 = 720.00$                           

GR ODC16 9.00                   @ 85.000$             GR U16 = 765.00$                           

GR ODC17 9.00                   @ 90.000$             GR U17 = 810.00$                           

GR ODC18 9.00                   @ 95.000$             GR U18 = 855.00$                           

GR ODC19 9.00                   @ 100.000$           GR U19 = 900.00$                           

GR ODC20 9.00                   @ 105.000$           GR U20 = 945.00$                           

10,350.00$                      

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 15,685.65$                      

169,669.89$                    

Firm Role: Tier 1 Sub to AC Note: Payment Method = ACFF

Total Labor

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Geotechnicals R' Us, Inc. I-496, I-96 to Lansing Road Reconstruction

Total Overhead

Total F.C.C.M.

TOTAL SUBCONSULTANT COSTS

Total Other Direct Expenses

Total Fixed Fee



Exhibit C

SUB LSUM / MILE / UNIT COSTS:
Items Quantity @ Bid Price Unit Item Price

Single Lane Closure (Fwy) 1.00                   @ 9,000.000$        LSUM = 9,000.00$                       

Total Unit Costs 9,000.00$                       

9,000.00$                       

Firm Role: Tier 2 Sub to GRU Note: Payment Method = LSUM

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 2 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Lane Closure, Inc I-496, I-96 to Lansing Road Reconstruction

TOTAL SUBCONSULTANT COSTS



Exhibit C

SUB LABOR:
CLASSIFICATION NAME HOURS x RATE/HR  = LABOR COST
SU Class 1 SU Staff 1 144 x 40.00$                = 5,760.00$                       
SU Class 2 SU Staff 2 216 x 35.00$                = 7,560.00$                       
SU Class 3 SU Staff 3 288 x 30.00$                = 8,640.00$                       
SU Class 4 SU Staff 4 360 x 25.00$                = 9,000.00$                       
SU Class 5 SU Staff 5 360 x 20.00$                = 7,200.00$                       

Total Hours: 1368 38,160.00$                     

LABOR ESCALATION: (Total Labor x Escalation Rate)

Milestone:

Dates / % Schedule 

Between 

Milestones

Anticipated % of 

Project Effort 

Between 

Milestones

Anticipated Direct 

Labor Spent 

Between 

Milestones

Anticipated 

Escalation % 

Between 

Milestones:

Compounded 

Escalation Rate

Anticipated Escalation $ 

Between Milestones

Project Start (Date): 12/25/2018

% of Schedule = 33.15% 80% 30,528.00$        None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 20% 7,632.00$          2.00% 2.0000% 152.640$                        

Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% 38,160.00$        Overall Escalation Rate: 0.4000%

Total Escalation: 152.64$                          

Total Labor w/ Escalation 38,312.64$                     

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 170.00% 65,131.47$                     

SUB FACILITIES CAPITAL COST OF MONEY (F.C.C.M.): (Total Labor x F.C.C.M. Rate)

F.C.C.M. Rate: 1.50% 574.65$                          

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

Items Quantity @ Unit Price Unit Item Price

SU ODC1 9.00                   @ 10.000$             SU U1 = 90.00$                            

SU ODC2 9.00                   @ 20.000$             SU U2 = 180.00$                          

SU ODC3 9.00                   @ 30.000$             SU U3 = 270.00$                          

SU ODC4 9.00                   @ 40.000$             SU U4 = 360.00$                          

SU ODC5 9.00                   @ 50.000$             SU U5 = 450.00$                          

SU ODC6 9.00                   @ 60.000$             SU U6 = 540.00$                          

1,890.00$                       

105,908.76$                   

Firm Role: Tier 1 Sub to AC Note: Payment Method = AC

Total Labor

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Surveyors, PC I-496, I-96 to Lansing Road Reconstruction

Total Overhead

Total F.C.C.M.

TOTAL SUBCONSULTANT COSTS

Total Other Direct Expenses



Exhibit C

SUB LSUM / MILE / UNIT COSTS:
Items Quantity @ Bid Price Unit Item Price

Single Ln Closure (Multi-Ln/Non-Fwy) 8.00                   @ 3,000.000$        Day = 24,000.00$                     

Total Unit Costs 24,000.00$                     

24,000.00$                     

Firm Role: Tier 2 Sub to SU Note: Payment Method = UNIT

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 2 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Give Them Traffic Contol I-496, I-96 to Lansing Road Reconstruction

TOTAL SUBCONSULTANT COSTS



Exhibit C

SUB LABOR:
CLASSIFICATION HOURS x RATE/HR  = LABOR COST
MT Class 1 224 x 64.00$                = 14,336.00$                     
MT Class 2 288 x 54.00$                = 15,552.00$                     
MT Class 3 1088 x 44.00$                = 47,872.00$                     
MT Class 4 1472 x 34.00$                = 50,048.00$                     

Total Hours: 3072 127,808.00$                   

LABOR ESCALATION: (Total Labor x Escalation Rate)

Milestone:

Dates / % Schedule 

Between 

Milestones

Anticipated % of 

Project Effort 

Between 

Milestones

Anticipated Direct 

Labor Spent 

Between 

Milestones

Anticipated 

Escalation % 

Between 

Milestones:

Compounded 

Escalation Rate

Anticipated Escalation $ 

Between Milestones

Project Start (Date): 12/25/2018

% of Schedule = 33.15% -$                   None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 20% 25,561.60$        2.00% 2.0000% 511.239$                        

2nd Year Anniversary (Date): 12/24/2020

% of Schedule = 33.15% 62% 79,240.96$        2.00% 2.0400% 1,616.537$                     

3rd Year Anniversary (Date): 12/24/2021

% of Schedule = 0.54% 18% 23,005.44$        2.00% 2.0808% 478.704$                        

Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% 127,808.00$      Overall Escalation Rate: 2.03934%

Total Escalation: 2,606.48$                       

Total Labor w/ Escalation 130,414.48$                   

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 125.00% 163,018.08$                   

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 32,277.60$                     

325,710.16$                   

Firm Role: Tier 1 Sub to AC Note: Payment Method = ACFF

Total Labor

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Moore Traffic I-496, I-96 to Lansing Road Reconstruction

Total Overhead

TOTAL SUBCONSULTANT COSTS

Total Fixed Fee



Exhibit C

SUB LABOR:
CLASSIFICATION HOURS x RATE/HR  = LABOR COST
DQ Class 1 670 x 70.00$                = 46,900.00$                     
DQ Class 2 1340 x 60.00$                = 80,400.00$                     

Total Hours: 2010 127,300.00$                   

LABOR ESCALATION: (Total Labor x Escalation Rate)

Milestone:

Dates / % Schedule 

Between 

Milestones

Anticipated % of 

Project Effort 

Between 

Milestones

Anticipated Direct 

Labor Spent 

Between 

Milestones

Anticipated 

Escalation % 

Between 

Milestones:

Compounded 

Escalation Rate

Anticipated Escalation $ 

Between Milestones

Project Start (Date): 12/25/2018

% of Schedule = 33.15% -$                   None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 33% 42,009.00$        2.00% 2.0000% 840.178$                        

2nd Year Anniversary (Date): 12/24/2020

% of Schedule = 33.15% 33% 42,009.00$        2.00% 2.0400% 856.982$                        

3rd Year Anniversary (Date): 12/24/2021

% of Schedule = 0.54% 34% 43,282.00$        2.00% 2.0808% 900.610$                        

Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% 127,300.00$      Overall Escalation Rate: 2.0407%

Total Escalation: 2,597.77$                       

Total Labor w/ Escalation 129,897.77$                   

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 155.00% 201,341.52$                   

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%)

Fixed Fee Rate: 11% 36,436.34$                     

367,675.63$                   

Firm Role: Tier 1 Sub to AC Note: Payment Method = MILE(A)

Total Labor

Michigan Department

of Transportation

5101C (01.08.19)

DERIVATION OF SUBCONSULTANT COSTS

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Delta Quality I-496, I-96 to Lansing Road Reconstruction

Total Overhead

TOTAL SUBCONSULTANT COSTS

Total Fixed Fee



EXHIBIT D

MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN

111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C

3330 Perform Design Survey Total 162               202               -               -               152               152               -               -               152               820               

3330 AC 10                 50                 -               -               -               -               -               -               -               60                 

3330 SU 152               152               -               -               152               152               -               -               152               760               

3340 Conduct Structure Survey Total -               -               152               152               -               -               152               152               -               608               

3340 SU -               -               152               152               -               -               152               152               -               608               

3360 Prepare Base Plans Total 1,660            228               -               -               236               236               -               -               236               2,596            

3360 AC 1,600            168               -               -               8                   8                   -               -               8                   1,792            

3360 BR -               -               -               -               168               168               -               -               168               504               

3360 DQ 60                 60                 -               -               60                 60                 -               -               60                 300               

3361 Review & Submit Prelim ROW Plans Total 175               80                 -               -               84                 84                 -               -               84                 507               

3361 AC 175               80                 -               -               4                   4                   -               -               4                   267               

3361 BR -               -               -               -               80                 80                 -               -               80                 240               

3370 Prepare Structure Study Total 40                 -               278               286               -               -               286               286               -               1,176            

3370 AC 40                 -               248               8                   -               -               8                   8                   -               312               

3370 CS -               -               -               248               -               -               248               248               -               744               

3370 DQ -               -               30                 30                 -               -               30                 30                 -               120               

3380 Review Base Plans Total 46                 16                 24                 32                 24                 24                 32                 32                 24                 254               

3380 AC 30                 8                   16                 8                   8                   8                   8                   8                   8                   102               

3380 BR -               -               -               -               8                   8                   -               -               8                   24                 

3380 CS -               -               -               16                 -               -               16                 16                 -               48                 

3380 TEI 16                 -               -               -               -               -               -               -               -               16                 

3380 MT -               8                   8                   8                   8                   8                   8                   8                   8                   64                 

3390 Develop the Maintaining Traffic Concepts Total 394               106               96                 96                 101               101               96                 96                 101               1,187            

3390 AC 10                 10                 -               -               5                   5                   -               -               5                   35                 

3390 TEI 384               -               -               -               -               -               -               -               -               384               

3390 MT -               96                 96                 96                 96                 96                 96                 96                 96                 768               

3510 Perform Roadway Geotech Investigation Total 160               160               -               -               155               155               -               -               155               785               

3510 AC 10                 10                 -               -               5                   5                   -               -               5                   35                 

3510 GRU 150               150               -               -               150               150               -               -               150               750               

3522 Conduct Drainage Study, Design and BMP's Total 220               220               -               -               90                 90                 -               -               90                 710               

3522 AC 220               220               -               -               10                 10                 -               -               10                 470               

3522 BR -               -               -               -               80                 80                 -               -               80                 240               

3530 Geotechnical Foundation Engineering Report Total 10                 10                 150               150               5                   5                   150               150               5                   635               

3530 AC 10                 10                 -               -               5                   5                   -               -               5                   35                 

3530 GRU -               -               150               150               -               -               150               150               -               600               

3540 Develop the Maintaining Traffic Plan Total 394               58                 48                 48                 53                 53                 48                 48                 53                 803               

3540 AC 10                 10                 -               -               5                   5                   -               -               5                   35                 

3540 TEI 384               -               -               -               -               -               -               -               -               384               

3540 MT -               48                 48                 48                 48                 48                 48                 48                 48                 384               

3551 Prepare/Review Prelim Traffic Signal Design Plan Total 10                 10                 -               -               5                   5                   -               -               5                   35                 

3551 AC 10                 10                 -               -               5                   5                   -               -               5                   35                 

3552 Dev Prelim Pavement Marking Plan Total 140               140               -               -               10                 10                 -               -               10                 310               

3552 AC 140               140               -               -               10                 10                 -               -               10                 310               

3553 Dev Prelim Non-Freeway Signing Plan Total -               70                 60                 60                 65                 65                 60                 60                 65                 505               

3553 AC -               10                 -               -               5                   5                   -               -               5                   25                 

3553 MT -               60                 60                 60                 60                 60                 60                 60                 60                 480               

3554 Dev Prelim Freeway Signing Plan Total 130               -               -               -               -               -               -               -               -               130               

3554 AC 10                 -               -               -               -               -               -               -               -               10                 

3554 TEI 120               -               -               -               -               -               -               -               -               120               

3555 Prepare/Review Prelim Traffic Signal Operations Total -               10                 -               -               5                   5                   -               -               5                   25                 

Total

Michigan Department

of Transportation

5101D (01.08.19)

SUMMARY OF PERSON HOURS BY PPMS TASK

All Prime and Subconsultant Hours for EACH JOB NUMBER (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. Use additional pages as necessary.

PPMS Task Code Task Description Firm Init.

SUMMARY OF HOURS BY PPMS TASK

PRIME CONSULTANT NAME: PROJECT DESCRIPTION:

I-496, I-96 to Lansing Road ReconstructionAlpha Company, LLC

2013-1234/Z1
CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  

555555C  666666C  777777D  888888D  999999C  

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:



MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN

111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C TotalPPMS Task Code Task Description Firm Init.

SUMMARY OF HOURS BY PPMS TASK

3555 AC -               10                 -               -               5                   5                   -               -               5                   25                 

3570 Prepare Prelim Structure Plans Total 40                 -               308               316               -               -               316               316               -               1,296            

3570 AC 40                 -               248               8                   -               -               8                   8                   -               312               

3570 CS -               -               -               248               -               -               248               248               -               744               

3570 DQ -               -               60                 60                 -               -               60                 60                 -               240               

3580 Develop Preliminary Plans Total 1,900            228               -               -               236               236               -               -               236               2,836            

3580 AC 1,840            168               -               -               8                   8                   -               -               8                   2,032            

3580 BR -               -               -               -               168               168               -               -               168               504               

3580 DQ 60                 60                 -               -               60                 60                 -               -               60                 300               

3581 Review and Submit Final ROW Plans Total 175               80                 -               -               84                 84                 -               -               84                 507               

3581 AC 175               80                 -               -               4                   4                   -               -               4                   267               

3581 BR -               -               -               -               80                 80                 -               -               80                 240               

3590 Review Preliminary Plans (Hold Plan Review Mtg) Total 46                 16                 24                 32                 24                 24                 32                 32                 24                 254               

3590 AC 30                 8                   16                 8                   8                   8                   8                   8                   8                   102               

3590 BR -               -               -               -               8                   8                   -               -               8                   24                 

3590 CS -               -               -               16                 -               -               16                 16                 -               48                 

3590 TEI 16                 -               -               -               -               -               -               -               -               16                 

3590 MT -               8                   8                   8                   8                   8                   8                   8                   8                   64                 

3610 Compile Utility Information Total 100               100               -               -               13                 13                 -               -               13                 239               

3610 AC 100               100               -               -               10                 10                 -               -               10                 230               

3610 BR -               -               -               -               3                   3                   -               -               3                   9                   

3660 Resolve Utility Issues Total 80                 80                 -               -               13                 13                 -               -               13                 199               

3660 AC 80                 80                 -               -               10                 10                 -               -               10                 190               

3660 BR -               -               -               -               3                   3                   -               -               3                   9                   

3670 Develop Municipal Utility Plans Total 100               100               -               -               13                 13                 -               -               13                 239               

3670 AC 100               100               -               -               10                 10                 -               -               10                 230               

3670 BR -               -               -               -               3                   3                   -               -               3                   9                   

3821 Prepare / Review Final Traffic Signal Design Plan Total -               10                 -               -               5                   5                   -               -               5                   25                 

3821 AC -               10                 -               -               5                   5                   -               -               5                   25                 

3822 Complete Permanent Pavement Marking Plan Total 140               140               -               -               10                 10                 -               -               10                 310               

3822 AC 140               140               -               -               10                 10                 -               -               10                 310               

3823 Complete Non-Freeway Signing Plan Total -               70                 60                 60                 65                 65                 60                 60                 65                 505               

3823 AC -               10                 -               -               5                   5                   -               -               5                   25                 

3823 MT -               60                 60                 60                 60                 60                 60                 60                 60                 480               

3824 Complete Freeway Signing Plan Total 130               -               -               -               -               -               -               -               -               130               

3824 AC 10                 -               -               -               -               -               -               -               -               10                 

3824 TEI 120               -               -               -               -               -               -               -               -               120               

3825 Prepare/Review Final Traffic Signal Operations Total -               10                 -               -               5                   5                   -               -               5                   25                 

3825 AC -               10                 -               -               5                   5                   -               -               5                   25                 

3830 Complete the Maintaining Traffic Plan Total 394               58                 48                 48                 53                 53                 48                 48                 53                 803               

3830 AC 10                 10                 -               -               5                   5                   -               -               5                   35                 

3830 TEI 384               -               -               -               -               -               -               -               -               384               

3830 MT -               48                 48                 48                 48                 48                 48                 48                 48                 384               

3840 Develop Final Plans and Specifications Total 1,660            228               -               -               236               236               -               -               236               2,596            

3840 AC 1,600            168               -               -               8                   8                   -               -               8                   1,792            

3840 BR -               -               -               -               168               168               -               -               168               504               

3840 DQ 60                 60                 -               -               60                 60                 -               -               60                 300               

3850 Develop Structure Final Plans and Specs Total 40                 -               1,112            1,144            -               -               1,144            1,144            -               4,584            

3850 AC 40                 -               992               32                 -               -               32                 32                 -               1,128            

3850 CS -               -               -               992               -               -               992               992               -               2,976            

3850 DQ -               -               120               120               -               -               120               120               -               480               

3870 Hold Omissions/Errors Check (OEC) Meeting Total 46                 16                 24                 32                 24                 24                 32                 32                 24                 254               

3870 AC 30                 8                   16                 8                   8                   8                   8                   8                   8                   102               

3870 BR -               -               -               -               8                   8                   -               -               8                   24                 

3870 CS -               -               -               16                 -               -               16                 16                 -               48                 

3870 TEI 16                 -               -               -               -               -               -               -               -               16                 

3870 MT -               8                   8                   8                   8                   8                   8                   8                   8                   64                 

3910 Prepare Final Package Total 584               158               326               334               162               162               334               334               162               2,556            

3910 AC 170               80                 248               8                   4                   4                   8                   8                   4                   534               

3910 BR -               -               -               -               80                 80                 -               -               80                 240               

3910 CS -               -               -               248               -               -               248               248               -               744               

3910 TEI 384               -               -               -               -               -               -               -               -               384               



MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN

111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C TotalPPMS Task Code Task Description Firm Init.

SUMMARY OF HOURS BY PPMS TASK

3910 MT -               48                 48                 48                 48                 48                 48                 48                 48                 384               

3910 DQ 30                 30                 30                 30                 30                 30                 30                 30                 30                 270               

5021 Public Relations Total 450               -               -               -               -               -               -               -               -               450               

5021 MR 450               -               -               -               -               -               -               -               -               450               

MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN

111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C

Prime Firm Alpha Company, LLC AC 6,640            1,708            1,784            80                 175               175               80                 80                 175               10,897          

Tier 1 Sub Media Relations MR 450               -               -               -               -               -               -               -               -               450               

Tier 1 Sub Bravo Roads, LLC BR -               -               -               -               857               857               -               -               857               2,571            

Tier 1 Sub Charlie Structure Co. CS -               -               -               1,784            -               -               1,784            1,784            -               5,352            

Tier 1 Sub Traffic Engineering, Inc. TEI 1,824            -               -               -               -               -               -               -               -               1,824            

Tier 1 Sub Geotechnicals R' Us, Inc. GRU 150               150               150               150               150               150               150               150               150               1,350            

Tier 1 Sub Surveyors, PC SU 152               152               152               152               152               152               152               152               152               1,368            

Tier 1 Sub Moore Traffic MT -               384               384               384               384               384               384               384               384               3,072            

Tier 1 Sub Delta Quality DQ 210               210               240               240               210               210               240               240               210               2,010            

9,426            2,604            2,710            2,790            1,928            1,928            2,790            2,790            1,928            28,894          Totals

SUMMARY OF HOURS BY FIRM

Role Firm Name Firm Init. Total



EXHIBIT E

PPMS Task Code Task Description AC Class 36 AC Class 32 AC Class 28 AC Class 20 AC Class 18 AC Class 16 AC Class 14 AC Class 12 AC Class 10 AC Class 8 (OTP) - AC Class 

8

HOURS FOR 

TASK

3330 Perform Design Survey 5 5 50 60

3360 Prepare Base Plans 192 176 368 376 360 320 1792

3361 Review & Submit Prelim ROW Plans 21 18 64 68 56 40 267

3370 Prepare Structure Study 32 16 32 64 128 20 20 312

3380 Review Base Plans 74 18 10 102

3390 Develop the Maintaining Traffic Concepts 25 10 35

3510 Perform Roadway Geotech Investigation 25 10 35

3522 Conduct Drainage Study, Design and BMP's 50 20 100 100 100 100 470

3530 Geotechnical Foundation Engineering Report 25 10 35

3540 Develop the Maintaining Traffic Plan 25 10 35

3551 Prepare/Review Prelim Traffic Signal Design Plan 25 10 35

3552 Dev Prelim Pavement Marking Plan 50 20 80 160 310

3553 Dev Prelim Non-Freeway Signing Plan 20 5 25

3554 Dev Prelim Freeway Signing Plan 5 5 10

3555 Prepare/Review Prelim Traffic Signal Operations 20 5 25

3570 Prepare Prelim Structure Plans 32 16 32 64 128 20 20 312

3580 Develop Preliminary Plans 232 216 408 416 400 360 2032

3581 Review and Submit Final ROW Plans 21 18 64 68 56 40 267

3590 Review Preliminary Plans (Hold Plan Review Mtg) 74 18 10 102

3610 Compile Utility Information 50 20 40 80 40 230

3660 Resolve Utility Issues 50 20 40 40 40 190

3670 Develop Municipal Utility Plans 50 20 40 80 40 230

3821 Prepare / Review Final Traffic Signal Design Plan 20 5 25

3822 Complete Permanent Pavement Marking Plan 50 20 80 160 310

3823 Complete Non-Freeway Signing Plan 20 5 25

3824 Complete Freeway Signing Plan 5 5 10

3825 Prepare/Review Final Traffic Signal Operations 20 5 25

3830 Complete the Maintaining Traffic Plan 25 10 35

3840 Develop Final Plans and Specifications 192 176 368 376 360 320 1792

3850 Develop Structure Final Plans and Specs 128 64 128 256 512 20 20 1128

3870 Hold Omissions/Errors Check (OEC) Meeting 74 18 10 102

3910 Prepare Final Package 58 34 96 112 164 20 10 10 10 10 10 534

AC Class 36 AC Class 32 AC Class 28 AC Class 20 AC Class 18 AC Class 16 AC Class 14 AC Class 12 AC Class 10 AC Class 8 (OTP) - AC Class 

8

HOURS

FOR FIRM

1695 954 1714 1930 2424 1570 70 70 130 210 130 10897

Classification:

PROJECT DESCRIPTION:

Total Hours:

MDOT CONTROL SECTION(S) - JOB NUMBER(S):

Prime Firm

I-496, I-96 to Lansing Road Reconstruction

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  777777D  888888D  999999C  

CONSULTANT NAME:

Alpha Company, LLC

PROPOSED PERSON HOURS BY PPMS TASK

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

2013-1234/Z1

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. Submit only one form per consultant.  Use 

additional pages as necessary.

FIRM ROLE:CONTRACT / AUTHORIZATION #:

Michigan Department

of Transportation

5101E (01.08.19)



EXHIBIT E

PPMS Task Code Task Description MR Class 10 MR Class 16 MR Class 24 HOURS FOR 

TASK

5021 Public Relations 200 150 100 450

MR Class 10 MR Class 16 MR Class 24 HOURS

FOR FIRM

200 150 100 450

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For 

amendment/revision, complete this form showing all job numbers for all services provided. Submit only one form 

per consultant.  Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

Michigan Department

of Transportation

5101E (01.08.19)

PROPOSED PERSON HOURS BY PPMS TASK

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  

777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

Classification:

Total Hours:

CONSULTANT NAME: PROJECT DESCRIPTION:

Media Relations I-496, I-96 to Lansing Road Reconstruction

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S



EXHIBIT E

PPMS Task Code Task Description BR Class 34 BR Class 30 BR Class 20 BR Class 15 BR Class 5 (OTP) - BR Class 

15

HOURS FOR 

TASK

3360 Prepare Base Plans 24 48 144 144 120 24 504

3361 Review & Submit Prelim ROW Plans 12 24 72 84 48 240

3380 Review Base Plans 24 24

3522 Conduct Drainage Study, Design and BMP's 12 24 72 60 48 24 240

3580 Develop Preliminary Plans 24 48 144 144 120 24 504

3581 Review and Submit Final ROW Plans 12 24 72 84 48 240

3590 Review Preliminary Plans (Hold Plan Review Mtg) 24 24

3610 Compile Utility Information 3 6 9

3660 Resolve Utility Issues 3 6 9

3670 Develop Municipal Utility Plans 3 6 9

3840 Develop Final Plans and Specifications 24 48 144 144 120 24 504

3870 Hold Omissions/Errors Check (OEC) Meeting 24 24

3910 Prepare Final Package 12 24 72 84 48 240

BR Class 34 BR Class 30 BR Class 20 BR Class 15 BR Class 5 (OTP) - BR Class 

15

HOURS

FOR FIRM

201 258 720 744 552 96 2571

Michigan Department

of Transportation

5101E (01.08.19)

PROPOSED PERSON HOURS BY PPMS TASK

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job 

numbers for all services provided. Submit only one form per consultant.  Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CONSULTANT NAME: PROJECT DESCRIPTION:

Bravo Roads, LLC I-496, I-96 to Lansing Road Reconstruction

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  777777D  888888D  999999C  2013-1234/Z1 Tier 1 Sub

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

Classification:

Total Hours:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION



EXHIBIT E

PPMS Task Code Task Description CS Class 1 CS Class 2 CS Class 3 CS Class 4 CS Class 5 HOURS FOR 

TASK

3370 Prepare Structure Study 24 48 96 192 384 744

3380 Review Base Plans 24 24 48

3570 Prepare Prelim Structure Plans 24 48 96 192 384 744

3590 Review Preliminary Plans (Hold Plan Review Mtg) 24 24 48

3850 Develop Structure Final Plans and Specs 96 192 384 768 1536 2976

3870 Hold Omissions/Errors Check (OEC) Meeting 24 24 48

3910 Prepare Final Package 24 48 96 192 384 744

CS Class 1 CS Class 2 CS Class 3 CS Class 4 CS Class 5 HOURS

FOR FIRM

240 336 744 1344 2688 5352

Michigan Department

of Transportation

5101E (01.08.19)

PROPOSED PERSON HOURS BY PPMS TASK

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job 

numbers for all services provided. Submit only one form per consultant.  Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CONSULTANT NAME: PROJECT DESCRIPTION:

Charlie Structure Co. I-496, I-96 to Lansing Road Reconstruction

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  777777D  888888D  999999C  2013-1234/Z1 Tier 1 Sub

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

Classification:

Total Hours:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION



EXHIBIT E

PPMS Task Code Task Description TE Class 1 TE Class 2 TE Class 3 TE Class 4 HOURS FOR 

TASK

3380 Review Base Plans 8 8 16

3390 Develop the Maintaining Traffic Concepts 32 32 128 192 384

3540 Develop the Maintaining Traffic Plan 32 32 128 192 384

3554 Dev Prelim Freeway Signing Plan 8 16 32 64 120

3590 Review Preliminary Plans (Hold Plan Review Mtg) 8 8 16

3824 Complete Freeway Signing Plan 8 16 32 64 120

3830 Complete the Maintaining Traffic Plan 32 32 128 192 384

3870 Hold Omissions/Errors Check (OEC) Meeting 8 8 16

3910 Prepare Final Package 32 32 128 192 384

TE Class 1 TE Class 2 TE Class 3 TE Class 4 HOURS

FOR FIRM

168 160 600 896 1824

Michigan Department

of Transportation

5101E (01.08.19)

PROPOSED PERSON HOURS BY PPMS TASK

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this 

form showing all job numbers for all services provided. Submit only one form per consultant.  Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CONSULTANT NAME: PROJECT DESCRIPTION:

Traffic Engineering, Inc. I-496, I-96 to Lansing Road Reconstruction

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  777777D  888888D  

999999C  
2013-1234/Z1 Tier 1 Sub

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

Classification:

Total Hours:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION



EXHIBIT E

PPMS Task Code Task Description GR Class 1 GR Class 2 GR Class 3 GR Class 4 GR Class 5 HOURS FOR 

TASK

3510 Perform Roadway Geotech Investigation 50 100 150 200 250 750

3530 Geotechnical Foundation Engineering Report 40 80 120 160 200 600

GR Class 1 GR Class 2 GR Class 3 GR Class 4 GR Class 5 HOURS

FOR FIRM

90 180 270 360 450 1350

Michigan Department

of Transportation

5101E (01.08.19)

PROPOSED PERSON HOURS BY PPMS TASK

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job 

numbers for all services provided. Submit only one form per consultant.  Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CONSULTANT NAME: PROJECT DESCRIPTION:

Geotechnicals R' Us, Inc. I-496, I-96 to Lansing Road Reconstruction

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  777777D  888888D  999999C  2013-1234/Z1 Tier 1 Sub

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

Classification:

Total Hours:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION



EXHIBIT E

PPMS Task Code Task Description SU Class 1 SU Class 2 SU Class 3 SU Class 4 SU Class 5 HOURS FOR 

TASK

3330 Perform Design Survey 80 120 160 200 200 760

3340 Conduct Structure Survey 64 96 128 160 160 608

SU Class 1 SU Class 2 SU Class 3 SU Class 4 SU Class 5 HOURS

FOR FIRM

144 216 288 360 360 1368

Michigan Department

of Transportation

5101E (01.08.19)

PROPOSED PERSON HOURS BY PPMS TASK

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this form showing all job 

numbers for all services provided. Submit only one form per consultant.  Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CONSULTANT NAME: PROJECT DESCRIPTION:

Surveyors, PC I-496, I-96 to Lansing Road Reconstruction

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  777777D  888888D  999999C  2013-1234/Z1 Tier 1 Sub

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

Classification:

Total Hours:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION



EXHIBIT E

PPMS Task Code Task Description MT Class 1 MT Class 2 MT Class 3 MT Class 4 HOURS FOR 

TASK

3380 Review Base Plans 64 64

3390 Develop the Maintaining Traffic Concepts 64 64 256 384 768

3540 Develop the Maintaining Traffic Plan 32 32 128 192 384

3553 Dev Prelim Non-Freeway Signing Plan 32 64 128 256 480

3590 Review Preliminary Plans (Hold Plan Review Mtg) 64 64

3823 Complete Non-Freeway Signing Plan 32 64 128 256 480

3830 Complete the Maintaining Traffic Plan 32 32 128 192 384

3870 Hold Omissions/Errors Check (OEC) Meeting 64 64

3910 Prepare Final Package 32 32 128 192 384

MT Class 1 MT Class 2 MT Class 3 MT Class 4 HOURS

FOR FIRM

224 288 1088 1472 3072

Michigan Department

of Transportation

5101E (01.08.19)

PROPOSED PERSON HOURS BY PPMS TASK

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For amendment/revision, complete this 

form showing all job numbers for all services provided. Submit only one form per consultant.  Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CONSULTANT NAME: PROJECT DESCRIPTION:

Moore Traffic I-496, I-96 to Lansing Road Reconstruction

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  777777D  888888D  

999999C  
2013-1234/Z1 Tier 1 Sub

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

Classification:

Total Hours:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION



EXHIBIT E

PPMS Task Code Task Description DQ Class 1 DQ Class 2 HOURS FOR 

TASK

3360 Prepare Base Plans 100 200 300

3370 Prepare Structure Study 40 80 120

3570 Prepare Prelim Structure Plans 80 160 240

3580 Develop Preliminary Plans 100 200 300

3840 Develop Final Plans and Specifications 100 200 300

3850 Develop Structure Final Plans and Specs 160 320 480

3910 Prepare Final Package 90 180 270

DQ Class 1 DQ Class 2 HOURS

FOR FIRM

670 1340 2010

Michigan Department

of Transportation

5101E (01.08.19)

PROPOSED PERSON HOURS BY PPMS TASK

Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS  (including phases). For 

amendment/revision, complete this form showing all job numbers for all services provided. Submit only one form 

per consultant.  Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CONSULTANT NAME: PROJECT DESCRIPTION:

Delta Quality I-496, I-96 to Lansing Road Reconstruction

CS 99990 & 99991 - JN 111111C  222222C  333333D  444444D  555555C  666666C  

777777D  888888D  999999C  
2013-1234/Z1 Tier 1 Sub

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S

Classification:

Total Hours:

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION


